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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-211A ON SR2 OVER PIKE CREEK, EAST OF NEWARK

     CALL ORDER   : 001                     CONTRACT ID : 26-071-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 02/19/09                DISTRICT    : N2

     STATE/FEDERAL AID NO: EBHN-N011(20)    CONTRACT TIME :  138  CALENDAR DAYS

     CONTRACT DESCRIPTION :                URBAN (5,000 POPULATION OR MORE)                PROJECT(S) : EBHN-N011(20)

     BRIDGE 1-211A CARRIES SR2 KIRKWOOD HWY OVER PIKE CREEK. THIS

     PROJECT WILL REPLACE THE WESTBOUND DECK, REHABILITATE

     ABUTMENTS BY SEALING AND PATCHING SPALLS, PROVIDE SEISMIC

     RETROFITS FOR BEARING, CLEAN AND PAINT STEEL BEAMS, AND

     PROVIDE SCOUR COUNTERMEASURES IN THE STREAM.

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 03/27/09 to vendor MUMFORD & MILLER CONCRETE INC

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $     1,255,998.00    110.4559% 100.0000%

   1    MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709      $     1,137,103.75    100.0000%  90.5339%

   2    GEORGE & LYNCH INC, 150 LAFFERTY LANE, DOVER, DE, 19901                          $     1,512,831.95    133.0426% 120.4486%

   3    JJID INC, 100 JULIAN LANE, BEAR, DE, 19701                                       $     1,584,708.13    139.3635% 126.1712%

   4    EASTERN HIGHWAY SPEC INC, 920 N CHURCH STREET, WILMINGTON, DE, 19801             $     1,591,751.60    139.9830% 126.7320%

   5    BLASTECH ENTERPRISES INC, 2200 VAN DEMAN ST, BALTIMORE, MD, 21222                $     2,160,904.00    190.0358% 172.0468%

                       KUHN CONST CO                                                                       IRREGULAR

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   NON-FIXED QUANTITIES

                                          |                             |                             |

0010 201000                          LUMP |    8000.00000        8000.00|   10675.00000       10675.00|    4700.00000        4700.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                1200.000  CY   |      22.00000       26400.00|      13.00000       15600.00|      27.95000       33540.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0045 209001                 110.000  CY   |      34.00000        3740.00|      20.00000        2200.00|      24.60000        2706.00

  BORROW, TYPE A                          |                             |                             |

0060 211000                          LUMP |   50000.00000       50000.00|   26325.00000       26325.00|   35100.00000       35100.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0070 250000                  10.000  CY   |      50.00000         500.00|      25.00000         250.00|      41.95000         419.50

  SEDIMENT REMOVAL                        |                             |                             |

0080 251001                 730.000  LF   |       5.00000        3650.00|       4.50000        3285.00|       3.95000        2883.50

  REINFORCED SILT FENCE                   |                             |                             |

0090 265500                          LUMP |   10000.00000       10000.00|   36225.00000       36225.00|   50000.00000       50000.00

  STREAM DIVERSION                        |                             |                             |

0100 302007                  75.000  CY   |      43.00000        3225.00|      34.00000        2550.00|      51.50000        3862.50

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-211A ON SR2 OVER PIKE CREEK, EAST OF NEWARK

     CALL ORDER   : 001                     CONTRACT ID : 26-071-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 02/19/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0110 302500                 355.000  TON  |      36.00000       12780.00|      32.50000       11537.50|      42.55000       15105.25

  DELAWARE NO. 3 STONE                    |                             |                             |

0120 401654                 685.000  TON  |      81.00000       55485.00|      66.00000       45210.00|      70.95000       48600.75

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22                     |                             |                             |

0130 401663                2100.000  TON  |      55.00000      115500.00|      55.00000      115500.00|      58.90000      123690.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

0140 401708                 330.000  TON  |      62.00000       20460.00|      90.00000       29700.00|      84.60000       27918.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0150 601502                          LUMP |   20000.00000       20000.00|   16000.00000       16000.00|   32165.00000       32165.00

  TEMPORARY PROTECTIVE SHIELD             |                             |                             |

0160 601520                          LUMP |   20000.00000       20000.00|    9300.00000        9300.00|    8580.00000        8580.00

  TEMPORARY TIMBER MAT                    |                             |                             |

0170 602011                   5.000  CY   |     528.00000        2640.00|     820.00000        4100.00|    3755.00000       18775.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUBSTRUCTURE, CLASS A                   |                             |                             |

0180 602013                  85.000  CY   |     630.00000       53550.00|     650.00000       55250.00|    1057.00000       89845.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUPERSTRUCTURE, CLASS D                 |                             |                             |

0190 602017                   6.000  CY   |     987.00000        5922.00|    1550.00000        9300.00|    1660.00000        9960.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  PARAPET, CLASS A                        |                             |                             |

0200 602514                   5.000  GAL  |     375.00000        1875.00|     395.00000        1975.00|    2215.00000       11075.00

  REPAIR OF CONCRETE STRUCTURES BY EPOXY  |                             |                             |

  INJECTION                               |                             |                             |

0210 602518                 385.000  SF   |       5.00000        1925.00|       3.00000        1155.00|       2.05000         789.25

  WATER BASED ACRYLIC CONCRETE SEALER     |                             |                             |

0220 602572                 150.000  LB   |      10.00000        1500.00|       5.00000         750.00|      31.95000        4792.50

  REPAIRING EXISTING P.C.C. STRUCTURES    |                             |                             |

0230 602586                   3.000  CF   |    3200.00000        9600.00|     385.00000        1155.00|    1844.00000        5532.00

  REHABILITATION OF CONCRETE STRUCTURE    |                             |                             |

0240 603502               22000.000  LB   |       3.50000       77000.00|       3.25000       71500.00|       4.10000       90200.00

  BAR REINFORCEMENT, STAINLESS STEEL CLAD |                             |                             |

0250 605002                          LUMP |    5000.00000        5000.00|   59000.00000       59000.00|   71400.00000       71400.00

  STEEL STRUCTURES                        |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-211A ON SR2 OVER PIKE CREEK, EAST OF NEWARK

     CALL ORDER   : 001                     CONTRACT ID : 26-071-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 02/19/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0260 605522                          LUMP |    4000.00000        4000.00|   73950.00000       73950.00|   72100.00000       72100.00

  URETHANE PAINT SYSTEM, EXISTING STEEL   |                             |                             |

0270 605528                          LUMP |   30000.00000       30000.00|   11750.00000       11750.00|   17000.00000       17000.00

  UTILITY SUPPORT                         |                             |                             |

0280 605533                          LUMP |   15000.00000       15000.00|  105650.00000      105650.00|  103000.00000      103000.00

  CLEANING EXISTING STEEL STRUCTURES,     |                             |                             |

  HAZARDOUS BASE, (L.S.)                  |                             |                             |

0290 605581                  28.000  EACH |    1150.00000       32200.00|    1520.00000       42560.00|    2320.00000       64960.00

  ELASTOMERIC BRIDGE BEARING PAD          |                             |                             |

0300 605607                          LUMP |   20000.00000       20000.00|   17800.00000       17800.00|   52735.00000       52735.00

  JACKING BRIDGE                          |                             |                             |

0310 605641                 110.000  LF   |      75.00000        8250.00|      14.50000        1595.00|      21.00000        2310.00

  JOINT REPAIR (COMPRESSION SEAL), 1"     |                             |                             |

0320 605654                  55.000  LF   |     400.00000       22000.00|     130.00000        7150.00|     280.00000       15400.00

  ASPHALTIC PLUG JOINT                    |                             |                             |

0330 710502                   6.000  EACH |     600.00000        3600.00|     900.00000        5400.00|    1110.00000        6660.00

  ADJUSTING CATCH BASINS                  |                             |                             |

0340 712020                   6.000  TON  |      67.00000         402.00|      45.00000         270.00|      80.00000         480.00

  RIPRAP, R-4                             |                             |                             |

0350 712021                  30.000  TON  |      66.00000        1980.00|      47.00000        1410.00|      78.00000        2340.00

  RIPRAP, R-5                             |                             |                             |

0355 720526                  60.000  LF   |      40.00000        2400.00|      35.00000        2100.00|      46.60000        2796.00

  FURNISHING PORTABLE P.C.C.              |                             |                             |

  STRUCTURE-MOUNTED SAFETY BARRIER        |                             |                             |

0360 712517                8500.000  SF   |      30.00000      255000.00|      12.50000      106250.00|      13.30000      113050.00

  ARTICULATED PRE-CAST CONCRETE BLOCKS    |                             |                             |

0370 712531                 310.000  CY   |      45.00000       13950.00|      17.25000        5347.50|      30.60000        9486.00

  CHANNEL BED FILL                        |                             |                             |

0380 713003                 110.000  SY   |       1.50000         165.00|       4.00000         440.00|       5.90000         649.00

  GEOTEXTILES, RIPRAP                     |                             |                             |

0390 720506                 708.000  LF   |       4.00000        2832.00|       3.00000        2124.00|       6.85000        4849.80

  RELOCATING PORTABLE P.C.C. SAFETY       |                             |                             |

  BARRIER                                 |                             |                             |

0395 720551                  60.000  LF   |      10.00000         600.00|      12.00000         720.00|      12.45000         747.00

  RELOCATING PORTABLE P.C.C. STRUCTURE    |                             |                             |

  MOUNTED SAFETY BARRIER                  |                             |                             |

0400 720527               11100.000  EADY |       0.25000        2775.00|       0.15000        1665.00|       0.12000        1332.00

  PLASTIC DRUMS                           |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-211A ON SR2 OVER PIKE CREEK, EAST OF NEWARK

     CALL ORDER   : 001                     CONTRACT ID : 26-071-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 02/19/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0410 720532                   2.000  EACH |    1300.00000        2600.00|    1000.00000        2000.00|     806.00000        1612.00

  INSTALL PORTABLE IMPACT ATTENUATOR      |                             |                             |

0420 720534                   2.000  EACH |    9500.00000       19000.00|    1500.00000        3000.00|    1281.00000        2562.00

  FURNISH PORTABLE IMPACT ATTENUATOR      |                             |                             |

0430 720539                   4.000  EACH |    1200.00000        4800.00|    1000.00000        4000.00|    1083.00000        4332.00

  RELOCATE PORTABLE IMPACT ATTENUATOR     |                             |                             |

0440 720552                  30.000  EACH |      22.00000         660.00|      20.00000         600.00|      17.80000         534.00

  REFLECTOR PANELS                        |                             |                             |

0450 720567                1308.000  LF   |      20.00000       26160.00|       8.75000       11445.00|      16.00000       20928.00

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0460 720585                   1.000  EACH |    2250.00000        2250.00|    2750.00000        2750.00|    2700.00000        2700.00

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  1                                       |                             |                             |

0470 725001                   1.000  EACH |     350.00000         350.00|     995.00000         995.00|     970.00000         970.00

  GUARDRAIL TO BARRIER CONNECTION (EXIT   |                             |                             |

  TYPE)                                   |                             |                             |

0480 725002                   1.000  EACH |    1400.00000        1400.00|    2470.00000        2470.00|    2410.00000        2410.00

  GUARDRAIL TO BARRIER CONNECTION,        |                             |                             |

  APPROACH TYPE 1                         |                             |                             |

0490 726001                   1.000  EACH |     700.00000         700.00|    1275.00000        1275.00|    1245.00000        1245.00

  END ANCHORAGE                           |                             |                             |

0500 732500                 505.000  TON  |      30.00000       15150.00|      21.00000       10605.00|      34.65000       17498.25

  TOPSOIL                                 |                             |                             |

0510 734013                1945.000  SY   |       0.75000        1458.75|       0.50000         972.50|       0.52000        1011.40

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0520 735533                1945.000  SY   |       2.00000        3890.00|       1.75000        3403.75|       2.05000        3987.25

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0530 742500                 720.000  HOUR |      37.78000       27201.60|      37.78000       27201.60|      37.78000       27201.60

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0540 742514                 180.000  HOUR |      54.78000        9860.40|      54.78000        9860.40|      54.78000        9860.40

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0550 743003                 300.000  EADY |      22.70000        6810.00|      11.00000        3300.00|      20.90000        6270.00

  ARROWPANELS, TYPE C                     |                             |                             |

0560 743500                5600.000  EADY |       0.25000        1400.00|       0.10000         560.00|       0.21000        1176.00

  WARNING LIGHTS, TYPE A                  |                             |                             |

0570 743501                 900.000  EADY |       1.00000         900.00|       1.00000         900.00|       0.31000         279.00

  WARNING LIGHTS , TYPE B                 |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-211A ON SR2 OVER PIKE CREEK, EAST OF NEWARK

     CALL ORDER   : 001                     CONTRACT ID : 26-071-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 02/19/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0580 743514                  84.000  EADY |      56.00000        4704.00|      55.00000        4620.00|      55.00000        4620.00

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

0590 743525                 378.000  EADY |       4.00000        1512.00|       2.00000         756.00|       0.70000         264.60

  TEMPORARY WARNING SIGNS                 |                             |                             |

0600 743537                 180.000  EADY |     100.00000       18000.00|      80.00000       14400.00|     148.00000       26640.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0610 744520                   1.000  EACH |     735.00000         735.00|     900.00000         900.00|     875.00000         875.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0620 745527                  45.000  LF   |      19.00000         855.00|      17.00000         765.00|      16.50000         742.50

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0630 745529                   5.000  LF   |      10.00000          50.00|      11.00000          55.00|      10.30000          51.50

  SUPPLY OF 1 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0640 745542                  50.000  LF   |      34.00000        1700.00|      28.50000        1425.00|      27.80000        1390.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0650 746774                 330.000  LF   |      10.00000        3300.00|       9.00000        2970.00|       8.60000        2838.00

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

0660 748019                1250.000  LF   |       1.75000        2187.50|       0.60000         750.00|       1.05000        1312.50

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

0670 748506                5300.000  LF   |       1.00000        5300.00|       0.70000        3710.00|       0.95000        5035.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0680 748530                7500.000  SF   |       1.00000        7500.00|       1.60000       12000.00|       1.85000       13875.00

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0690 748536                1250.000  LF   |       1.75000        2187.50|       1.60000        2000.00|       1.85000        2312.50

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, BLACK 6"                   |                             |                             |

0700 755000                  40.000  LF   |      37.50000        1500.00|      53.00000        2120.00|      51.50000        2060.00

  HOT-MIX, HOT LAID, BITUMINOUS CONCRETE  |                             |                             |

  CURB                                    |                             |                             |

0710 758000                 307.000  SY   |      10.00000        3070.00|      11.50000        3530.50|      24.70000        7582.90

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-211A ON SR2 OVER PIKE CREEK, EAST OF NEWARK

     CALL ORDER   : 001                     CONTRACT ID : 26-071-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 02/19/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0720 759005                   7.000  EAMO |    2500.00000       17500.00|    2100.00000       14700.00|    1470.00000       10290.00

  FIELD OFFICE, TYPE II                   |                             |                             |

0730 760000                6000.000  SYIN |       3.00000       18000.00|       1.30000        7800.00|       1.35000        8100.00

  PAVEMENT - MILLING, HOT-MIX             |                             |                             |

0740 762001                1400.000  LF   |       2.00000        2800.00|       1.35000        1890.00|       2.06000        2884.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0750 762002                 150.000  LF   |      11.00000        1650.00|       6.00000         900.00|       5.15000         772.50

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0760 763000                          LUMP |   62200.25000       62200.25|   35400.00000       35400.00|  103350.00000      103350.00

  INITIAL EXPENSE                         |                             |                             |

0770 763500                          LUMP |   20000.00000       20000.00|   10700.00000       10700.00|   25900.00000       25900.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0780 763501                          LUMP |   15000.00000       15000.00|    7800.00000        7800.00|   15575.00000       15575.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0790 763505                  80.000  HOUR |      75.00000        6000.00|      75.00000        6000.00|      75.00000        6000.00

  TRAFFIC OFFICERS                        |                             |                             |

0800 763508                          LUMP |   10000.00000       10000.00|    1500.00000        1500.00|    2500.00000        2500.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

0810 763509                   7.000  EAMO |     250.00000        1750.00|      50.00000         350.00|     250.00000        1750.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

     SECTION TOTALS                       |           $     1,255,998.00|           $     1,137,103.75|           $     1,512,831.95

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     1,255,998.00|           $     1,137,103.75|           $     1,512,831.95

====================================================================================================================================

     DBE GOALS                             |                 5         %|                  5         %|                  5         %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-211A ON SR2 OVER PIKE CREEK, EAST OF NEWARK

     CALL ORDER   : 001                     CONTRACT ID : 26-071-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 02/19/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |JJID INC                     |EASTERN HIGHWAY SPEC INC     |BLASTECH ENTERPRISES INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   NON-FIXED QUANTITIES

                                          |                             |                             |

0010 201000                          LUMP |   25000.00000       25000.00|   25000.00000       25000.00|    2500.00000        2500.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                1200.000  CY   |      15.90000       19080.00|      25.00000       30000.00|      50.00000       60000.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0045 209001                 110.000  CY   |      33.93000        3732.30|      18.00000        1980.00|     145.00000       15950.00

  BORROW, TYPE A                          |                             |                             |

0060 211000                          LUMP |   52000.00000       52000.00|   70000.00000       70000.00|  155000.00000      155000.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0070 250000                  10.000  CY   |      34.35000         343.50|      35.20000         352.00|     160.00000        1600.00

  SEDIMENT REMOVAL                        |                             |                             |

0080 251001                 730.000  LF   |       3.94000        2876.20|       4.50000        3285.00|      15.00000       10950.00

  REINFORCED SILT FENCE                   |                             |                             |

0090 265500                          LUMP |    8941.48000        8941.48|   34050.00000       34050.00|   62200.00000       62200.00

  STREAM DIVERSION                        |                             |                             |

0100 302007                  75.000  CY   |      64.32000        4824.00|      73.20000        5490.00|     130.00000        9750.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0110 302500                 355.000  TON  |      29.51000       10476.05|      33.20000       11786.00|      45.00000       15975.00

  DELAWARE NO. 3 STONE                    |                             |                             |

0120 401654                 685.000  TON  |      80.07000       54847.95|      75.00000       51375.00|      85.00000       58225.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22                     |                             |                             |

0130 401663                2100.000  TON  |      72.89000      153069.00|      69.00000      144900.00|      85.00000      178500.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

0140 401708                 330.000  TON  |      94.98000       31343.40|     100.00000       33000.00|      90.00000       29700.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0150 601502                          LUMP |   16000.00000       16000.00|   25950.00000       25950.00|   90000.00000       90000.00

  TEMPORARY PROTECTIVE SHIELD             |                             |                             |

0160 601520                          LUMP |    7600.00000        7600.00|   28050.00000       28050.00|   40750.00000       40750.00

  TEMPORARY TIMBER MAT                    |                             |                             |

0170 602011                   5.000  CY   |    1867.54000        9337.70|    1887.00000        9435.00|    8000.00000       40000.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUBSTRUCTURE, CLASS A                   |                             |                             |

0180 602013                  85.000  CY   |    1212.15000      103032.75|    1034.00000       87890.00|    2200.00000      187000.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUPERSTRUCTURE, CLASS D                 |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-211A ON SR2 OVER PIKE CREEK, EAST OF NEWARK

     CALL ORDER   : 001                     CONTRACT ID : 26-071-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 02/19/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |JJID INC                     |EASTERN HIGHWAY SPEC INC     |BLASTECH ENTERPRISES INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0190 602017                   6.000  CY   |    1983.78000       11902.68|    1933.00000       11598.00|    3200.00000       19200.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  PARAPET, CLASS A                        |                             |                             |

0200 602514                   5.000  GAL  |    3644.58000       18222.90|     352.00000        1760.00|    2200.00000       11000.00

  REPAIR OF CONCRETE STRUCTURES BY EPOXY  |                             |                             |

  INJECTION                               |                             |                             |

0210 602518                 385.000  SF   |       9.91000        3815.35|      10.00000        3850.00|       5.00000        1925.00

  WATER BASED ACRYLIC CONCRETE SEALER     |                             |                             |

0220 602572                 150.000  LB   |      23.49000        3523.50|      10.00000        1500.00|       6.00000         900.00

  REPAIRING EXISTING P.C.C. STRUCTURES    |                             |                             |

0230 602586                   3.000  CF   |    1489.58000        4468.74|     500.00000        1500.00|    2200.00000        6600.00

  REHABILITATION OF CONCRETE STRUCTURE    |                             |                             |

0240 603502               22000.000  LB   |       5.13000      112860.00|       3.50000       77000.00|       2.82000       62040.00

  BAR REINFORCEMENT, STAINLESS STEEL CLAD |                             |                             |

0250 605002                          LUMP |   63000.00000       63000.00|   65700.00000       65700.00|   15000.00000       15000.00

  STEEL STRUCTURES                        |                             |                             |

0260 605522                          LUMP |   77300.00000       77300.00|   23400.00000       23400.00|   42000.00000       42000.00

  URETHANE PAINT SYSTEM, EXISTING STEEL   |                             |                             |

0270 605528                          LUMP |   18500.00000       18500.00|   18250.00000       18250.00|   24144.00000       24144.00

  UTILITY SUPPORT                         |                             |                             |

0280 605533                          LUMP |  110000.00000      110000.00|  200400.00000      200400.00|   54800.00000       54800.00

  CLEANING EXISTING STEEL STRUCTURES,     |                             |                             |

  HAZARDOUS BASE, (L.S.)                  |                             |                             |

0290 605581                  28.000  EACH |    2540.16000       71124.48|    1852.00000       51856.00|    3010.00000       84280.00

  ELASTOMERIC BRIDGE BEARING PAD          |                             |                             |

0300 605607                          LUMP |   57000.00000       57000.00|   26350.00000       26350.00|   33000.00000       33000.00

  JACKING BRIDGE                          |                             |                             |

0310 605641                 110.000  LF   |      82.78000        9105.80|      46.90000        5159.00|      70.00000        7700.00

  JOINT REPAIR (COMPRESSION SEAL), 1"     |                             |                             |

0320 605654                  55.000  LF   |     157.99000        8689.45|     173.00000        9515.00|     220.00000       12100.00

  ASPHALTIC PLUG JOINT                    |                             |                             |

0330 710502                   6.000  EACH |     879.04000        5274.24|     996.00000        5976.00|    1000.00000        6000.00

  ADJUSTING CATCH BASINS                  |                             |                             |

0340 712020                   6.000  TON  |      64.78000         388.68|     203.00000        1218.00|     200.00000        1200.00

  RIPRAP, R-4                             |                             |                             |

0350 712021                  30.000  TON  |      76.08000        2282.40|      68.60000        2058.00|     200.00000        6000.00

  RIPRAP, R-5                             |                             |                             |

0355 720526                  60.000  LF   |     116.56000        6993.60|      87.40000        5244.00|      90.00000        5400.00

  FURNISHING PORTABLE P.C.C.              |                             |                             |

  STRUCTURE-MOUNTED SAFETY BARRIER        |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-211A ON SR2 OVER PIKE CREEK, EAST OF NEWARK

     CALL ORDER   : 001                     CONTRACT ID : 26-071-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 02/19/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |JJID INC                     |EASTERN HIGHWAY SPEC INC     |BLASTECH ENTERPRISES INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0360 712517                8500.000  SF   |      14.78000      125630.00|      19.00000      161500.00|      17.42000      148070.00

  ARTICULATED PRE-CAST CONCRETE BLOCKS    |                             |                             |

0370 712531                 310.000  CY   |      30.47000        9445.70|      27.70000        8587.00|      56.00000       17360.00

  CHANNEL BED FILL                        |                             |                             |

0380 713003                 110.000  SY   |       2.39000         262.90|       8.00000         880.00|      10.00000        1100.00

  GEOTEXTILES, RIPRAP                     |                             |                             |

0390 720506                 708.000  LF   |       3.90000        2761.20|       8.50000        6018.00|      20.00000       14160.00

  RELOCATING PORTABLE P.C.C. SAFETY       |                             |                             |

  BARRIER                                 |                             |                             |

0395 720551                  60.000  LF   |      30.02000        1801.20|      71.60000        4296.00|      30.00000        1800.00

  RELOCATING PORTABLE P.C.C. STRUCTURE    |                             |                             |

  MOUNTED SAFETY BARRIER                  |                             |                             |

0400 720527               11100.000  EADY |       0.28000        3108.00|       0.23000        2553.00|       0.30000        3330.00

  PLASTIC DRUMS                           |                             |                             |

0410 720532                   2.000  EACH |    1214.86000        2429.72|    1758.00000        3516.00|    2200.00000        4400.00

  INSTALL PORTABLE IMPACT ATTENUATOR      |                             |                             |

0420 720534                   2.000  EACH |    3313.25000        6626.50|    5859.00000       11718.00|    6000.00000       12000.00

  FURNISH PORTABLE IMPACT ATTENUATOR      |                             |                             |

0430 720539                   4.000  EACH |    1104.42000        4417.68|    1758.00000        7032.00|    1600.00000        6400.00

  RELOCATE PORTABLE IMPACT ATTENUATOR     |                             |                             |

0440 720552                  30.000  EACH |      24.30000         729.00|      21.10000         633.00|      20.00000         600.00

  REFLECTOR PANELS                        |                             |                             |

0450 720567                1308.000  LF   |      36.41000       47624.28|      23.70000       30999.60|      60.00000       78480.00

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0460 720585                   1.000  EACH |    2882.53000        2882.53|    3509.00000        3509.00|    2900.00000        2900.00

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  1                                       |                             |                             |

0470 725001                   1.000  EACH |    1038.15000        1038.15|     381.00000         381.00|    1100.00000        1100.00

  GUARDRAIL TO BARRIER CONNECTION (EXIT   |                             |                             |

  TYPE)                                   |                             |                             |

0480 725002                   1.000  EACH |    2584.34000        2584.34|    3222.00000        3222.00|    2500.00000        2500.00

  GUARDRAIL TO BARRIER CONNECTION,        |                             |                             |

  APPROACH TYPE 1                         |                             |                             |

0490 726001                   1.000  EACH |    1336.34000        1336.34|    1172.00000        1172.00|    1400.00000        1400.00

  END ANCHORAGE                           |                             |                             |

0500 732500                 505.000  TON  |      51.70000       26108.50|       0.42000         212.10|      57.50000       29037.50

  TOPSOIL                                 |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-211A ON SR2 OVER PIKE CREEK, EAST OF NEWARK

     CALL ORDER   : 001                     CONTRACT ID : 26-071-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 02/19/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |JJID INC                     |EASTERN HIGHWAY SPEC INC     |BLASTECH ENTERPRISES INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0510 734013                1945.000  SY   |       0.44000         855.80|       0.26000         505.70|       5.00000        9725.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0520 735533                1945.000  SY   |       1.71000        3325.95|       1.50000        2917.50|       7.00000       13615.00

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0530 742500                 720.000  HOUR |      37.78000       27201.60|      37.78000       27201.60|      37.78000       27201.60

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0540 742514                 180.000  HOUR |      54.78000        9860.40|      54.78000        9860.40|      54.78000        9860.40

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0550 743003                 300.000  EADY |      22.09000        6627.00|      23.40000        7020.00|      25.00000        7500.00

  ARROWPANELS, TYPE C                     |                             |                             |

0560 743500                5600.000  EADY |       0.83000        4648.00|       0.47000        2632.00|       0.50000        2800.00

  WARNING LIGHTS, TYPE A                  |                             |                             |

0570 743501                 900.000  EADY |       1.10000         990.00|       1.00000         900.00|       1.20000        1080.00

  WARNING LIGHTS , TYPE B                 |                             |                             |

0580 743514                  84.000  EADY |       2.21000         185.64|      87.90000        7383.60|      90.00000        7560.00

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

0590 743525                 378.000  EADY |       2.48000         937.44|       2.50000         945.00|       3.00000        1134.00

  TEMPORARY WARNING SIGNS                 |                             |                             |

0600 743537                 180.000  EADY |      88.35000       15903.00|     117.00000       21060.00|      45.00000        8100.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0610 744520                   1.000  EACH |     938.75000         938.75|     996.00000         996.00|     950.00000         950.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0620 745527                  45.000  LF   |      17.67000         795.15|      18.70000         841.50|      20.00000         900.00

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0630 745529                   5.000  LF   |      11.04000          55.20|      11.70000          58.50|      12.00000          60.00

  SUPPLY OF 1 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0640 745542                  50.000  LF   |      29.82000        1491.00|      31.60000        1580.00|      30.00000        1500.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0650 746774                 330.000  LF   |       9.22000        3042.60|      10.00000        3300.00|      10.00000        3300.00

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

0660 748019                1250.000  LF   |       0.55000         687.50|       0.59000         737.50|       0.80000        1000.00

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-211A ON SR2 OVER PIKE CREEK, EAST OF NEWARK

     CALL ORDER   : 001                     CONTRACT ID : 26-071-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 02/19/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |JJID INC                     |EASTERN HIGHWAY SPEC INC     |BLASTECH ENTERPRISES INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0670 748506                5300.000  LF   |       0.72000        3816.00|       0.76000        4028.00|       1.25000        6625.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0680 748530                7500.000  SF   |       1.66000       12450.00|       2.00000       15000.00|       4.75000       35625.00

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0690 748536                1250.000  LF   |       1.66000        2075.00|       2.00000        2500.00|       3.75000        4687.50

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, BLACK 6"                   |                             |                             |

0700 755000                  40.000  LF   |      55.22000        2208.80|      58.60000        2344.00|     250.00000       10000.00

  HOT-MIX, HOT LAID, BITUMINOUS CONCRETE  |                             |                             |

  CURB                                    |                             |                             |

0710 758000                 307.000  SY   |      19.50000        5986.50|      39.80000       12218.60|      22.00000        6754.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0720 759005                   7.000  EAMO |    2200.00000       15400.00|    2163.00000       15141.00|    6000.00000       42000.00

  FIELD OFFICE, TYPE II                   |                             |                             |

0730 760000                6000.000  SYIN |       2.21000       13260.00|       4.50000       27000.00|       3.00000       18000.00

  PAVEMENT - MILLING, HOT-MIX             |                             |                             |

0740 762001                1400.000  LF   |       1.49000        2086.00|       2.00000        2800.00|       3.50000        4900.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0750 762002                 150.000  LF   |       7.45000        1117.50|       7.00000        1050.00|      15.00000        2250.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0760 763000                          LUMP |   80000.00000       80000.00|   75000.00000       75000.00|  200000.00000      200000.00

  INITIAL EXPENSE                         |                             |                             |

0770 763500                          LUMP |   12592.25000       12592.25|    5859.00000        5859.00|   18000.00000       18000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0780 763501                          LUMP |   23000.00000       23000.00|    6562.00000        6562.00|   22000.00000       22000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0790 763505                  80.000  HOUR |      75.00000        6000.00|      75.00000        6000.00|      75.00000        6000.00

  TRAFFIC OFFICERS                        |                             |                             |

0800 763508                          LUMP |     714.44000         714.44|    3515.00000        3515.00|    6500.00000        6500.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

0810 763509                   7.000  EAMO |     102.06000         714.42|     527.00000        3689.00|     750.00000        5250.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

     SECTION TOTALS                       |           $     1,584,708.13|           $     1,591,751.60|           $     2,160,904.00

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     1,584,708.13|           $     1,591,751.60|           $     2,160,904.00

====================================================================================================================================

     DBE GOALS                             |                 5         %|                  5         %|                  5         %

====================================================================================================================================


